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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in KERN COUNTY IN AND NEAR LOST
HILLS ON ROUTE 46 FROM 0.2 km WEST OF JUNCTION ROUTE 33 TO 0.2 km EAST OF ROUTE 46/5
SEPARATION.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on June 7, 2000.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions and the Proposal
and Contract.

Project Plan Sheets 106 and 107 are revised.  Half-sized copies of the revised sheets are attached for substitution for the like-
numbered sheets.

Project Plan Sheet 70A is added.  A half-sized copy of the added sheet is attached for addition to the project plans.

On Project Plan Sheet 39, the embankment quantity on the bottom right hand corner is changed from 464 m3 to 664 m3.

On Project Plan Sheet 57, the excavation and embankment quantities on the bottom right hand corner are changed from
222 m3 to 1306 m3 and from 549 m3 to 1198 m3, respectively.

On Project Plan Sheet 58, the excavation and embankment quantities on the bottom right hand corner are changed from
1648 m3 to 566 m3 and from 868 m3 to 602 m3, respectively.

On Project Plan Sheet 60, the excavation and embankment quantities on the bottom right hand corner are changed from
1590 m3 to 2117 m3 and from 797 m3 to 2009 m3, respectively.

On Project Plan Sheet 61, the excavation and embankment quantities on the bottom right hand corner are changed from
1646 m3 to 2735 m3 and from 947 m3 to 1538 m3, respectively.

On Project Plan Sheet 62, the excavation and embankment quantities on the bottom right hand corner are changed from
1693 m3 to 3244 m3 and from 528 m3 to 773 m3, respectively.

In the Special Provisions, Section 2-1.02A, "DBE GOAL FOR THIS PROJECT," the end of the first paragraph is revised as
follows:

"Disadvantaged Business Enterpise (DBE): 14 percent."
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In the Special Provisions, Section 10-1.02, "WATER POLLUTION CONTROL," subsection, "Storm Water Pollution
Prevention Plan Preparation, Approval and Updates," the first three sentences of the third paragraph are revised to read:

"Within 10 days after the approval of the contract, the Contractor shall submit 3 copies of the SWPPP to
the Engineer.  The Contractor shall allow 15 days for the Engineer to review the SWPPP.  If revisions are
required, as determined by the Engineer, the Contractor shall revise and resubmit the SWPPP within 5 days
of receipt of the Engineer s comments and shall allow 15 days for the Engineer to review the revisions."

In the Special Provisions, Section 10-1.04, "OBSTRUCTIONS,"  the first line of the table in the fifth paragraph is revised as
follows:

"PG&E power poles Sta 330+60 to Sta 482+40 Lt 9 m 8/31/00"

In the Special Provisions, Section 10-1.04, "OBSTRUCTIONS," the following paragraph and table are added after the fifth
paragraph:

"Installation of the following utility facilities will require coordination with the Contractor’s operations.
The Contractor shall make the necessary arrangements with the utility company, through the Engineer, and
shall submit a schedule of work, verified by a representative of the utility company, to the Engineer.  The
schedule of work shall provide not less than the following number of working days, as defined in Section
8-1.06, "Time of Completion," of the Standard Specifications for the utility company to complete their
work:

Utility (address) Location Working Days
PG&E Power Poles Sta 330+60 to Sta 482+40 Lt 9 m 40"

In the Special Provisions, the new Section 10-1.03A, "PROGRESS SCHEDULE," is added as follows:

"10-1.03A PROGRESS SCHEDULE

Progress schedules are required for this contract and shall be submitted in conformance with the provisions
in Section 8-1.04, Progress Schedule,  of the Standard Specifications and these special provisions.

The Contractor shall submit to the Engineer a practicable progress schedule within 5 working days of
approval of the contract, and within10 working days of the Engineer s written request at any other time.
No work shall proceed until the Progress Schedule is submitted to the Engineer."

In the Special Provisions, Section 10-1.08, "MAINTAINING TRAFFIC," the following statements are added to the Remarks
section at the bottom of the lane closure chart:

REMARKS: "1.  Close one lane and stop public traffic for period not to exceed
                           10 minutes in each direction.
                   2.  Maximum permitted length of closure is 2.0 kilometers."

In the Special Provisions, Section 10-1.10, "TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE," the following
sentence is added to the beginning of the second paragraph:

"The Contractor shall provide trailing flaggers for one-way traffic control."
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In the Special Provisions, Section 10-1.10, "TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE," the subsection,
"Stationary Type Lane Closure," the fourth paragraph is revised to read:

"The Contractor shall utilize a pilot car.  The cones shown along the centerline on the plan need not be
placed.  The pilot car shall have radio contact with personnel in the work area.  The maximum speed of the
pilot car through the traffic control zone shall be 40 kilometers per hour (25 mph)."

In the Proposal and Contract, the Engineer s Estimate Items 22 and 27 are revised.

To Proposal and Contract book holders:

REPLACE PAGE 4 OF THE ENGINEER’S ESTIMATE IN THE PROPOSAL WITH THE ATTACHED
REVISED PAGE 4 OF THE ENGINEER’S ESTIMATE.  THE REVISED ENGINEER’S ESTIMATE IS TO
BE USED IN THE BID.

INDICATE RECEIPT OF THIS ADDENDUM BY FILLING IN THE NUMBER OF THIS ADDENDUM IN
THE SPACE PROVIDED ON THE SIGNATURE PAGE OF THE PROPOSAL.

SUBMIT BIDS IN THE PROPOSAL AND CONTRACT BOOK YOU NOW POSSESS.  HOLDERS WHO
HAVE ALREADY MAILED THEIR BOOK WILL BE CONTACTED TO ARRANGE FOR THE RETURN
OF THEIR BOOK.

INFORM SUBCONTRACTORS AND SUPPLIERS AS NECESSARY.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

NICK YAMBAO, Chief
Office of Plans, Specifications & Estimates
Division of Office Engineer

Attachments
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 152440 ADJUST MANHOLE TO GRADE EA 1

22
(S)

017944 COLD PLANE ASPHALT CONCRETE
PAVEMENT (120 MM MAXIMUM)

M2 17 400

23 153531 ACCESS OPENING, SOFFIT EA 6

24 156585 REMOVE CRASH CUSHION EA 4

25 157560 BRIDGE REMOVAL (PORTION) LS LUMP SUM LUMP SUM

26 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

27 190101 ROADWAY EXCAVATION M3 83 100

28
(F)

192003 STRUCTURE EXCAVATION
(BRIDGE)

M3 75

29
(F)

193003 STRUCTURE BACKFILL (BRIDGE) M3 45

30
(S)

203003 STRAW (EROSION CONTROL) TONN 160

31
(S)

203014 FIBER (EROSION CONTROL) KG 24˚000

32
(S)

203045 PURE LIVE SEED (EROSION
CONTROL)

KG 740

33
(S)

203056 COMMERCIAL FERTILIZER
(EROSION CONTROL)

KG 6000

34
(S)

203024 COMPOST (EROSION CONTROL) KG 120˚000

35
(S)

203061 STABILIZING EMULSION (EROSION
CONTROL)

KG 6000

36 260201 CLASS 2 AGGREGATE BASE M3 28˚300

37 374206 SEAL RANDOM CRACKS LNKM 40

38 390115 ASPHALT CONCRETE (BRIDGE) TONN 24

39 390145 REPLACE ASPHALT CONCRETE
SURFACING

M3 2230

40 390152 ASPHALT CONCRETE TONN 97˚300
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